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NAS5-30355 
CONTRACT ATTACHMENT C 

Deliverable Requirements 
July 1988 

(Revised October 2000) 
 
1.0   Definition 
 
For purposes of this attachment, the following definitions apply: 
 
 1.1 Approval (A) - Documents in this category require receipt by the 
POES Project within the time specified and written approval prior to 
contractor implementation.  Requirements for resubmission shall be as 
specified in letter(s) of disapproval.  The POES Project shall act on items 
requiring approval within fourteen days of receipt of the item. 
 
 1.2 Review (R) - Documents in this category must be received by the POES 
Project within the time period specified, and will be subject to 
evaluation.  These documents may be implemented upon issuance unless 
otherwise noted.  However, when an evaluation reveals inadequacies in a 
document, the contractor shall correct the document as required. 
 
 1.3 Information (I) - Documents in this category will be used be the 
POES Project to determine current program status and progress and for 
future planning requirements. 
 
 1.4 ACA - After contract award. 
 
 
2.0   Mailing and Distribution of Documentation 
 

 
No. of Copies Addressee Code 
1 (Original) Technical Officer 480 

Remaining Copies POES Library 480 
 
 
3.0   Documents to be Submitted: 
 
The following documentation shall be provided in accordance with the 
specified reference: 
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NAS5-30355 
Contract Attachment C Deliverable Requirements July 1988 

(Revised June 2000) 
 

Section A—Hardware 
 
Item Description Quantity Schedule 

1A SBUV/2 Flight Model 5 1 41 months 
after contract 
award Subject 
to a previous 
mod 

2A SBUV/2 Flight Model 6 1 July 6, 1998 

3A SBUV/2 Flight Model 7 1 April 2, 1999 

3B Sensor Module Thermal Blanket 4 sets One set with 
each Flight 
model delivery 

4A Automatic Data Equipment 1 set At completion 
of contract 

5A Spare Parts/Components, 
Subassemblies: 

  

3231A Electrometer assy 1 March 30, 2001   

3231B Calibration lamp 
Power Supply 

1 March 30, 2001   

3231C CCR Detector 1 March 30, 2001   

3231F Set, Sensor Module 
Electronics (Bleeder 
Strings, Anode 
Preamps, HVPS, CCM) 

1 March 30, 2001   

3331A Calibration Lamp 
Assembly 

1 March 30, 2001   

3331B Spider and Chopper 
Assy 

1 March 30, 2001   

3431B Screened Calibration 
Lamps 

Lot March 30, 2001   

3531A-D Set of ELM 
Electronics Boards 
(A1-11, LVPS, 
Motherboard 

1 each March 30, 2001   

CCR 
1781 
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107 
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363X Critical spares lot, per 
Bill of 
Materials in 
CE7-034, 
less parts 
used in 
spare 
assemblies 

March 30, 2001   

3621 CCR Detectors     

3622 CCR Optics (Mirrors) 

M3 

M5 

M6 

M7 

M8 

EBERT 

Roof 

 

1 

1 

1 

1 

1 

2 

1 

 

March 30, 2001 

March 30, 2001 

March 30, 2001 

March 30, 2001 

March 30, 2001 

March 30, 2001 

March 30, 2001 

  

3623 CCR Filters 2 March 30, 2001   

3626 CCR Motors/Fixtures 

Motor, Diffuser 

Gearhead, Diffuser 

 

1 

1 

 

March 30, 2001 

March 30, 2001 

  

6A SBUV/2 Flight Model 8 1 January 17, 
2001 

 

Section B--Reviews and Meetings 

 

Item Description Quantity Schedule 

1B Pre-shipment Review at 
Contractor's Facility 

4 Prior to 
shipment of 
each Flight 
model, date 
TBD 

2B Program Management Reviews 
at Contractor's Facility 

As required Quarterly 

3B Conceptual Design Review for 
Software Development & STE 
Redesign at Contractor’s 
Facility 

1 May 1988 

3Bi Deleted   

4B Deleted   
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Section C-Technical Documentation 
 
Item Description     Quantity  Schedule 
 
 lC  Program Plan (A)      3  As revised  
 
Item Description     Quantity  Schedule  

 
2C  Work Breakdown Structure         3  As revised 

Dictionary (A) 
 
 3C Quality Program Plan (A)     3  As revised 
          
 4C Reliability Program Plan (A)    3  As revised 
 
 5C  Safety and Health Plan (A)    3  As revised 
 
 6C  Configuration Management Plan    3      As revised 
     (A) 
 
 7C  Cleanliness and Contamination    3      As revised 
     Control Plan (A) 
 
 8C  Test and Calibration Plan (A)    3  As revised 
 
 9C  Software Development 
     Management Plan (A) 
 
     - Preliminary           3  As revised 
 
     - Final            3  As revised 
 
l0C  Deleted (Combined with 51C)   
 
llC  Detailed Schedules (I)     1  Updated monthly or as required 

 
- Preliminary     30 days after contract Mod 88 

 
12C  Status Reports (telefax)(I)    1  As necessary 
 
13C  Performance Assurance Status   Monthly 

Report (Quality Program &    
     Reliability Program)(I) 
 
14C  Malfunction Reports 
 
     a. Initial Notification (I)   Verbally within 24 hours of 

occurrence 
 
     b. Written Notification (MR    1  Within 3 working days from 



 

 
Check the POES Master Controlled Documents list at: http://poes.gsfc.nasa.gov/iso/baseline.pdf to verify that this is the correct version before use. 

6 

        Form) (I)      occurrence 
 
     c. Final (Closeout)(A)     1  Following completion of all 

required actions 
15C  Response to GIDEP Alerts 
 
     a. Listing of Alerts    Monthly, as part of the 

     Received and Reviewed (I)   Quality Program Status Report  
Item Description     Quantity  Schedule 

 
b. Summary of Alerts    Within 10 working days, as 

        Applicable to SBUV    part of the monthly status 
        Program with Corrective    report 
        Action Proposed (I)   
 
16C  GIDEP Alerts (I)          3   As generated 
 
17C  MRB Dispositions & MDR's (A)   1  As requested, sent to Code 

300 in-plant representative 
 
18C  Approved Parts List (I)    3  As revised 
 
l9C  Materials and Processes List   3  As revised 
     (I) 
 
20C  Deleted (per Parts Control Board     
     (PCB) plan 61C, 62C, 63C)   
      
21C  Deleted (per Parts Control Board   
 (PCB) plan 61C, 62C, 63C) 
 
22C  Listing of Age Sensitive    3  Whenever a revision occurs 
     Parts, Materials, and 
     Components (I) 
 
23C  Configured Article List (List   2 each  With each instrument (No lot 

of Equipment Content By     and date code in Cal Book) 
Assembly and Module Serial  
Numbers. (I) 

 
24C  Drawing Tree (I)      1  As revised 
 
25C  Project Document List (I)    2  As generated or revised 
 
26C  Drawings (I) 
 
     - Top Assembly           1  As revised 
 
     - Lower Level           1  As revised 
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     - Interface Control Drawings    1  As revised 
       (reproducible) 
 
27C  Engineering Change Notices (I)   1  As generated 
                  
28C  Specifications (I)      2  As generated or revised 
 
29C  Assembly Procedures (I)     2  As generated or revised 
 
 
Item Description     Quantity  Schedule 
 
30C  Configuration Changes 
 
     - Class I (A)       2  As generated 
 
     - Class II (I)       2  As generated 
 
3lC  Deleted (Combined with 51C)    
 
32C  Drawing Books (I)      6  As revised 
           3 to T.O. 
         
33C  Indentured Drawing List (I)      1  As revised 
 
34C  Instrument Handling      1  As revised 
     Procedure (A) 
 
35C  Component and Subassembly        1  As available 
     Test Reports for 
     Subcontracted Items (I) 
 
36C  Engineering Test Reports (I)     1  As generated or revised 
 
37C  Engineering Analysis Report (I)  1  As generated or revised 
 
38C  BASD Generated Internal     1  As generated 
     Technical Memoranda (I) 
 
39C  Instrument Functional Logic      3  As generated 
     Diagrams (I) 
 
40C  Detailed Test and      1  As updated or revised 
     Calibration Procedures 
 
     - Acceptance Level 
     Procedures (A) 
 
     - Lower Level Procedures (I) 
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4lC  Bench Test Procedure (A)     1  As revised 
 
42C  GSE Test Procedures (I)     1  As revised 
 
43C  Software Development/STE    10  2 weeks prior to review 
     Redesign Conceptual Design 
     Review Data Package (I) 
 
44C  Software Development/STE    10  2 weeks prior to review 
     Redesign Critical Design 
     Review Data Package (I) 
Item Description     Quantity   Schedule 
 
45C Preship Review Data Package   15   2 weeks prior to review 
     (I) 
 
46C  Specification Compliance Data 
     Books (I)  
 

- For Flight Model 5    15   Updates after 
recalibration 6         
months after receipt of 
GFE calibration data. 

 
     - For Flight Model 6    15    “ 
  
     - For Flight Model 7    15     “ 
 
 - For Flight Model 8    15        “ 
 
47C  Digital Data as described  1 each  As prescribed by the
 in Sections 5.2.2 and 6.5.2    technical officer 
  of the Instrument Specification, 
  GSFC S-480-31(I)  
      
48C  STE Software Functional     3   As generated or revised 
     Description Document (I) 
 
49C  SBUV/2 Technical Description   15   As revised 
     Document (I) 
 
50C  STE/Microvax Instruction     3   As generated or revised 
     Manuals (I) 
 
51C Monthly Progress Report (I)    3   Monthly 
 
    Cumulative Expenditure Curve,  

Man-hour Allocation and Cost  
Chart (I)  
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Configuration Management Status 
Report (I) 
 

52C The following items (a through   5   Updates, as generated 
 c) shall be submitted (A) 
 

a. Procedure for control of   P/1.3.1 
unscheduled activities during  
integration and verification  
testing  
 

b. Contractor's derating policy  P/1.9 &  
1.9.1 
 

 
 
 
 
Item Description     Quantity   Schedule 
 

c. Software Assurance Program  P/10.1 
Plan 

 
53C Previously designed, fabricated, 6 P/1.4 At time of GSFC Flight 

or flown hardware data     Assurance CDR 
 
a. Update (A) 

 
54C POES Flight Assurance Review   20 P/2.2 2 weeks before review  
 Data (I)        meeting Package 
 
55C Verification Plan    P/3.2.1  
  
 a. Initial (A)       5   With proposal 
 
 b. Baseline (A)          5   With contract 
 
 c. Update (A)       5   At time of POES Flight 
          Assurance CDR 
 
56C Verification Specification  P/3.2.2  
 
 a. Baseline (A)      5   With contract 
 
 b. Update (A)       5   At time of POES Flight 
          Assurance CDR 
 
57C Verification Procedure (R)    5 P/3.2.3 30 days before the  
          particular test activity 
          for subsystems and  
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          instrument levels 
 
58C Verification Reports (I)     5 P/3.2.4 30 days after completion 
          of activity 
 
59C Operations Hazard Analyses (R)   5 P/4.3.2 30 days before an 
          activity or use of a  
          facility 
 
60C Safety Data Package (A)     5 P/4.6 At time of POES Flight 
          Assurance CDR 
 
61C Deleted (Combined with 23C) 
 
62C Data on nonconventional      5 P/6.2.6 30 days before use of 
 Application of Materials (A)        materials 
 
 
 
Item Description     Quantity   Schedule  
 
63C Materials List (in-organic and     P/6.4.c,  
 polymeric) lubrication list,  d, e, f 
 processes list 
 
 a. Final (A)       5   30 days before POES  
          Flight Assurance CDR 
 

b. Updates (A)       5   As changes are made; 
          between POES Flight  
          Assurance CDR and  
          delivery 
 
64C Failure Mode, Effects and      P/7.3.1 
 Criticality Analyses and  
 Critical Parts List 
 
 a. Final (R)        5   30 days before POES 
          Flight Assurance CDR 
 

b. Updates (R)                   5     With Class 1 changes 
 
65C Trend Analyses       P/7.3.4  
 
 a. List of parameters to be     5   At POES Flight Assurance 
    monitored (I)      CDR 
 
 b. Trend Analysis (I)      5   As generated 
 
66C Limited-Life List    P/7.4 
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 a. Final (R)          5   30 days before POES 
          Flight Assurance CDR 
 
 b. Updates (R)       5   As changes are made; 
          between POES Flight 
          Assurance CDR and  
          delivery 
 
67C Standard Repair Procedures (I)   5 P/  As generated 

  8.13.1.3.c.1 
 
68C Procedures for Product Handling 
 
 a. Preliminary (I)      5 P/8.22 30 days before POES 
          Flight Assurance CDR 
 
 b. Final (A)       5   30 days before use 
 
69C Deleted 

a. (Combined with 23C) 
Item Description     Quantity   Schedule 
 

b. (Combined with 20C) 
c. (Combined with 65C) 
d. (Combined with 68C) 
e. (Combined with 46C) 
f. (Combined with 60C) 
g. (Combined with 68C) 
h. (Combined with 68C)  
i. (Combined with 46C) 

 
70C Contamination Control Plan:      P/9.2  
 
 a. Update (A)       5   At time of POES 
          Flight Assurance CDR 
 
71C Parts Control Plan (A)     5 P/5.1 Updates as generated 
 
72C Parts Control Board Meeting    1 P/5.2.1.1 As generated 
 Minutes (A) 
 
73C Program Approved Parts List      5 P/5.3.1 a. 90 days ACA 
     (PAPL) (I)    
          b. Update 30 days before 
             POES Flight Assurance 
             CDR 
 
          c. 30 days after any 

change 
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             to list  
 
P/=PAR  GSFC Specifications GSFC-S-480-32  
 
 
Section D--Administrative Documentation 
 
Item Description     Reference  Schedule 
 
 lD  Material Inspection and  Article E-2  At the time of each 
     Receiving Report (DD Form                applicable delivery 
     250) 
 
 2D  Reports of Reportable Items Article G-3  As prescribed in NFS 
     and Disclosure of                  18-52.227-70 
     Inventions, Interim Reports, 
     Final Reports, etc. 
 
 3D  Updated WBS Diagram and  Article H-2  As necessary 
     Supporting Summary Task 
     Description 
 
 4D  Contractor Task Report (GSFC  Article C-4   After issuance of a 
     Form 18-42)                   task assignment; due 

                 
Item Description     Reference  Schedule 

                      
concurrently with next 
applicable 533 Monthly 

                     Report 
 

 5D  Certificate of Conformance Article E-12  As prescribed in 
                     FAR 52.246-15 

 
 6D  Financial Reporting of  Article I-12  Annually, no later than 
     Government-Owned/Contractor-                July 31 each year and 
     Held Property                   at contract completion 
 
 
 7D Reporting of Centrally  Article H-9  When applicable, 30 
     Reportable Equipment                 days in advance of 
     (DD Form 1419)                   intent to acquire or 

                     fabricate an item of 
                     "Centrally Reportable 
                     Equipment 

 
 8D  Financial Management Reports  Article H-10   Initial report due 10 
     (NASA Forms 533M and 533 Q)    and   calendar days after 

Article I-8  authorization to 
                     proceed has been 
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                     granted; monthly 
                     reports 10 working days 
                     following close of the 
                     contractor monthly 
                     accounting period; 
                     quarterly reports due 
                     15th day of the month 
                     preceding the quarter 
                     being reported 

 
 9D Subcontracting Reports   Article H-11 Semiannually; April 25  
          and October 25 each  

calendar year 
 
10D Reports on NASA Subcontracts   Article I-7  Due as soon as possible 
 (NASA Form 667)      after execution of a  
          subcontract; negative  
          reports, if applicable,  
          due annually by October  
          31 of each year 
     
llD  Engineering Change Proposals  Article I-11 Upon request 
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